BID TAB FOR: CSO Rack 13 Sewer Separation

BID DATE: April 29, 2015

FILE NO.

CODE: 51002-P12044

2012-060-00

ENGINEER'S ESTIMATE

1. Kenmore Construction

*2. H.M. Miller Construction

NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
1 103.05 Contract Performance Bond 1L.S. $60,000.00 $60,000.00 $30,000.00 $30,000.00 $45,300.00 $45,300.00
2 201 Clearing and Grubbing 1LS. $1,000.00 $1,000.00 $1,000.00 $1,000.00 $5,500.00 $5,500.00
3 202 Rack 13 Removal, as per plan 1L.S. $8,000.00 $8,000.00 $45,000.00 $45,000.00 $3,500.00 $3,500.00
4 202 Pipe Removed 382 L.F. $5.00 $1,910.00 $15.00 $5,730.00 $5.00 $1,910.00
5 202 Pipe Abandoned 100 L.F. $6.00 $600.00 $10.00 $1,000.00 $35.00 $3,500.00
6 202 Wearing Course Removed 10721 S.Y. $4.00 $42,884.00 $2.00 $21,442.00 $2.00 $21,442.00
7 203 Excavation Including Embankment Construction 6886 C.Y. $20.00 $137,720.00 $0.01 $68.86 $0.10 $688.60
8 203 Rock Excavation 100 C.Y. $100.00 $10,000.00 $0.01 $1.00 $1.00 $100.00
9 207 Filter Fabric Fence 50 L.F. $6.00 $300.00 $3.00 $150.00 $1.30 $65.00
10 254 6 inch Ductile Iron Pipe 105 L.F. $100.00 $10,500.00 $170.00 $17,850.00 $110.00 $11,550.00
11 254 8 inch Ductile Iron Pipe 65 L.F. $100.00 $6,500.00 $145.00 $9,425.00 $180.00 $11,700.00
12 258 6 inch Valve 1 EACH $800.00 $800.00 $900.00 $900.00 $885.00 $885.00
13 259 6 inch x 6 inch Tee 1 EACH $1,500.00 $1,500.00 $400.00 $400.00 $400.00 $400.00
14 259 6 inch 45 degree bend 9 EACH $500.00 $4,500.00 $300.00 $2,700.00 $225.00 $2,025.00
15 259 8 inch 45 degree bend 4 EACH $500.00 $2,000.00 $350.00 $1,400.00 $315.00 $1,260.00
16 259 6 inch solid sleeve 2 EACH $500.00 $1,000.00 $250.00 $500.00 $210.00 $420.00
17 259 8 inch Romac Coupling 2 EACH $1,000.00 $2,000.00 $300.00 $600.00 $230.00 $460.00
18 263 Tying Into Existing Main 4 EACH $2,000.00 $8,000.00 $2,000.00 $8,000.00 $1,500.00 $6,000.00
19 407 Tack Coat 1072 GAL. $1.50 $1,608.00 $3.00 $3,216.00 $2.50 $2,680.00
20 448 Asphalt Concrete Surface Course, 1-1/4 inch thick 596 C.Y. $200.00 $119,200.00 $160.00 $95,360.00 $271.00 $161,516.00
21 455 Combination Curb and Gutter 3000 L.F. $15.00 $45,000.00 $25.00 $75,000.00 $18.15 $54,450.00
22 455 6" x 18" Curb 1000 L.F. $15.00 $15,000.00 $12.00 $12,000.00 $16.00 $16,000.00
23 456 Concrete Aprons, 6" Thick 1200 S.F. $6.00 $7,200.00 $7.00 $8,400.00 $6.50 $7,800.00
24 456 Concrete Walk, 4" Thick 4000 S.F. $5.00 $20,000.00 $3.00 $12,000.00 $5.50 $22,000.00
25 456 Concrete Walk, 6" Thick 2200 S.F. $6.00 $13,200.00 $3.50 $7,700.00 $6.50 $14,300.00
26 456 Curb Ramps 6 EACH $250.00 $1,500.00 $500.00 $3,000.00 $500.00 $3,000.00
27 503 Cofferdams, Cribs and Sheeting 1 Allow. $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00
28 552 12 inch Storm Sewer, Type A, Class B Bedding 1546 L.F. $100.00 $154,600.00 $135.00 $208,710.00 $122.00 $188,612.00
29 552 12 inch Storm Sewer, Ductile Iron, Class B Bedding 120 L.F. $200.00 $24,000.00 $120.00 $14,400.00 $50.00 $6,000.00
30 552 18 inch Storm Sewer, Type A, Class B Bedding 1100 L.F. $160.00 $176,000.00 $170.00 $187,000.00 $183.00 $201,300.00
31 552 30 inch Storm Sewer, Type A, Class B Bedding 1740 L.F. $350.00 $609,000.00 $200.00 $348,000.00 $290.50 $505,470.00
32 553 12 inch Inlet Connection, RCP, Class "B" Bedding 720 L.F. $100.00 $72,000.00 $85.00 $61,200.00 $114.00 $82,080.00
33 553 12 inch Inlet Connection, Ductile Iron, Class "B" Beddi 200 L.F. $200.00 $40,000.00 $120.00 $24,000.00 $25.00 $5,000.00
34 557 8 inch Sanitary Sewer, Class B Bedding 945 L.F. $130.00 $122,850.00 $170.00 $160,650.00 $162.00 $153,090.00
35 557 12 inch Sanitary Sewer, Class B Bedding 767 L.F. $150.00 $115,050.00 $165.00 $126,555.00 $165.00 $126,555.00
36 559 6 inch Pipe Reconnections, VCP, Class B Bedding 75 L.F. $150.00 $11,250.00 $80.00 $6,000.00 $125.00 $9,375.00
37 559 6 inch Pipe Bends, VCP, Class B Bedding 60 EACH $75.00 $4,500.00 $70.00 $4,200.00 $50.00 $3,000.00
38 560 6 inch House Lateral 1 EACH $1,000.00 $1,000.00 $3,500.00 $3,500.00 $6,550.00 $6,550.00
39 561 Manhole Frame and Cover 1 EACH $1,000.00 $1,000.00 $600.00 $600.00 $850.00 $850.00
40 562 Manhole MH-2A on Sanitary Sewer 8 EACH $4,000.00 $32,000.00 $4,000.00 $32,000.00 $6,235.00 $49,880.00
41 562 Manhole MH-2A on Storm Sewer 21 EACH $4,000.00 $84,000.00 $4,000.00 $84,000.00 $2,650.00 $55,650.00
42 562 Manhole MH-2C on Storm Sewer 10 EACH $8,000.00 $80,000.00 $7,200.00 $72,000.00 $5,800.00 $58,000.00



BID TAB FOR: CSO Rack 13 Sewer Separation

BID DATE: April 29, 2015

FILE NO.

2012-060-00

CODE: 51002-P12044

ITEM ENGINEER'S ESTIMATE 1. Kenmore Construction *2. H.M. Miller Construction
NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
43 562 Manhole MH-2C on Sanitary Sewer 2 EACH $8,000.00 $16,000.00 $7,700.00 $15,400.00 $8,010.00 $16,020.00
44 562 Manhole MH-2B on Storm Sewer 1 EACH $2,500.00 $2,500.00 $6,000.00 $6,000.00 $3,900.00 $3,900.00
45 562 Manhole Adjusted 20 EACH $1,000.00 $20,000.00 $700.00 $14,000.00 $850.00 $17,000.00
46 562 Manhole Reconstructed 4 EACH $3,000.00 $12,000.00 $3,800.00 $15,200.00 $10,000.00 $40,000.00
47 562 Manhole Rebuilt 11 L.F. $100.00 $1,100.00 $450.00 $4,950.00 $550.00 $6,050.00
48 563 Inlet Adjusted 40 EACH $500.00 $20,000.00 $400.00 $16,000.00 $150.00 $6,000.00
49 563 No. 3 Inlet 10 EACH $2,500.00 $25,000.00 $3,000.00 $30,000.00 $2,450.00 $24,500.00
50 603 Limestone for Driveway Reconstruction, 6" thick 1000 S.Y. $10.00 $10,000.00 $7.00 $7,000.00 $8.00 $8,000.00
51 604 Bank Run Gravel 3641 C.Y. $30.00 $109,230.00 $0.01 $36.41 $0.10 $364.10
52 614 Maintaining Traffic 1L.S. $10,000.00 $10,000.00 $55,000.00 $55,000.00 $33,000.00 $33,000.00
53 619 Field Office 1L.S. $10,000.00 $10,000.00 $5,000.00 $5,000.00 $500.00 $500.00
54 623 Construction Layout Stakes 1L.S. $30,000.00 $30,000.00 $18,000.00 $18,000.00 $30,000.00 $30,000.00
55 624 Mobilization 1L.S. $200,000.00 $200,000.00 $75,000.00 $75,000.00 $77,000.00 $77,000.00
56 SPEC Existing Manhole Rehabilitation 300 L.F. $300.00 $90,000.00 $300.00 $90,000.00 $500.00 $150,000.00
57 SPEC 8inch CIPPL 691 L.F. $55.00 $38,005.00 $35.00 $24,185.00 $38.00 $26,258.00
58 SPEC 12 inch CIPPL 1111 L.F. $65.00 $72,215.00 $46.00 $51,106.00 $40.00 $44,440.00
59 SPEC 10 inch CIPPL 250 L.F. $65.00 $16,250.00 $35.00 $8,750.00 $39.00 $9,750.00
60 SPEC 15 inch CIPPL 286 L.F. $70.00 $20,020.00 $48.00 $13,728.00 $56.00 $16,016.00
61 SPEC 18 inch CIPPL 500 L.F. $90.00 $45,000.00 $60.00 $30,000.00 $72.00 $36,000.00
62 SPEC 21 inch CIPPL 436 L.F. $90.00 $39,240.00 $65.00 $28,340.00 $100.00 $43,600.00
63 SPEC 24 inch CIPPL 1020 L.F. $150.00 $153,000.00 $110.00 $112,200.00 $102.00 $104,040.00
64 SPEC 30 inch CIPPL 1680 L.F. $190.00 $319,200.00 $130.00 $218,400.00 $121.00 $203,280.00
65 SPEC 36 inch CIPPL 450 L.F. $195.00 $87,750.00 $185.00 $83,250.00 $145.00 $65,250.00
66 SPEC Bypass Pumping 1L.S. $200,000.00 $200,000.00 $20,000.00 $20,000.00 $107,000.00 $107,000.00
67 SPEC Cleaning of Sewers 1L.S. $20,000.00 $20,000.00 $36,000.00 $36,000.00 $78,000.00 $78,000.00
68 SPEC Slip-Lining of Sewers 484 L.F. $140.00 $67,760.00 $210.00 $101,640.00 $151.00 $73,084.00

TOTAL CONSTRUCTION COSTS

+/- ENGINEER'S ESTIMATE

$3,733,442.00

$2,824,843.27

-24.3%

$3,118,915.70

-16.5%

*Ref # 58 total is incorrect.



ESTIMATE OF PROJECT COSTS
PROJECT: CSO Rack 13 Sewer Sevaration

Julv 28, 2014

‘CODE NUMBER:

FILE NUMBER: 2012-060-00

BID DATE
FINAL ESTIMATE of cost for the of
Rack 13 Sewer Seoaration
I I I
| COMMON CITY UTILITIES CITY FULL DEPTH
|ReF.|TEM _[pESCRIPTION ouan. _|uniTs |PRICE | AMOUNT spuIT [ITEMS WCE SCE SA FIRST ENERGY. SBC TIME WARNER| _SPECIAL JCTION
[—01] 103.05]Contract Performance Bond 1L $60.000 $60.000. $60.000.00
[ 201 [Clearina and Grubbina L $1.000. $1.000.
[ 202[Rack 13 Removal. as oer plan L $8.000. $8.000.
o4 202[Pine Removed L S5 SL910.
[ 202 | Pipe Abandoned L $6. $600.
[ 54 42885,
[ Consiructi 520, $137.720.
[ $100. $10.000.
[ $300.
S100. $10.500.
5100, $6.500.
580 800
$1.500. 1.500
5500 500
$500. 000,
$500. 000
$1.000. 000,
2.000. 000
1. 608,
[Asohalt Concrete Surface Course. 1-1/4 inch thick 5200, 5119125
515, $45.000.
15 15.000.
6. $7.200
55 $20.000.
56 $13.200.
5250 SL500.
s and Sheetina $50.000. $50.000.
[ (orm Sewer. Tvoe A. Class B Bedding 5100, $154.600.
[ (orm Sewer. Ductile Iron. Class B Bedding $200. 524.000.
[z orm Sewer. Tvoe A Class B Bedding 5160, $176.000.
[ orm Sever. Tvoe A._Class B Beddina $350. $609.000.
[ inlet Connection. RCP. Class "B Bedding 5100 §72.000.
[ inch Inlet Connection. Ductil ron._Class "B" Bedding $200. $40.000.
[ inch Sanitarv Sewer. Class B Bedding S130 5122850 $122.850
[ inch Sanitarv Sewer. Class B Bedding $150. $115.050 $115.050
[ inch Pioe Reconnections. VCP. Class B Bedding S150. $11.250 S11.250.
[ inch Pioe Bends. VCP. Class B Beddina, 75 500 500,
[ inch House Lateral 000, 000 000,
[ anhole Frame and Cover 000, 000 000.
[ 562 [ Manhole MH-2A on Sanitarv Sewer 000, 32.000.
[—a1]"s62[Manhole MH-24 on Storm Sewer 000, $84.000.
[2| 562 [ Manhole MH-2C on Storm Sewer 000, $80.000.
[—a3]"s62[Manhole MH-2C on Sanitarv Sewer 000, $16.000.
[—4] 562 [ Manhole MH-28 on Storm Sewer 500 $2.500.
[a5]s62[Manhole Adiusted 000, $20.000.
[—a6]s62[Manhole 000, $12.000.
[ 562 Manhole Rebuilt $100. $1.100
[ 563 Inlet Adiusted S50 20.000.
[ao]563]No. 3 inlet $2.500, 525.000.
[—50] 603 Limestone for Driveway & thick 510 $10.000.
604 |Bank Run Gravel $30. $109.230.
[52| 614 [Maintainin Trafic S10.000. $10.000. $10,000.00
[“sa[e10]Fieid Office. $10.000. $10.000. $10.000.00
[54]623[Construction Lavout Stakes 530.000. 30,000 $30.000.00
[ 624 $200.000. $200.000. $200.000.00
CExisting Manhole 5300, $90.000.
ch CIPPL 555, 38005,
c12inch Ci 65 §72.215
inch C| 65, $16.250.
c[15inch Cl 570 20,020,
inch C| 590, $45.000.
c 21 inch Cl 500 30,240,
24 inch Ci 1020[L $150. $153.000
c[30inch Cl 1680 5100 $319.200.
36 inch Ci 450[L. 195 $87.750.
C [Bvoass Pumoing 1 $200.000. $200.000.
Cleanina of Sewers 1L $20.000. 520.000.
C [Slio-Linina of Sewers 284 5140 67.760.
Totals $310.000.00 000 | $256.650.00 5000 5000 50,00 50,00 $0.00
Prorated Common items 50,00 523.150.15 $0.00 $0.00 50,00 50,00 50.00
Total Estimated Construction Cost $3.733.360.46 $000 | $278.80015 $0.00 5000 $0.00 $0.00 $0.00
AKRON FUNDING SOURCES
WATER CAPITAL FUND
Estimated Construction Cost $0.00
Endineerina and Inspection (20% $0.00
Direct Purchase of Water Main bv DBE
Total Water Capital Fund $0.00
SEWER CAPITAL FUND
Estimated Construction Cost $278.800.15
Endineerina and Inspection (20%) $55.760.03
Less Assessments for Sanitarv Sewers
Less Assessments for Sanitarv Laterals
Total Sewer Cavital Fund $334.560.17
STREET LIGHT FUND
Estimated Construction Cost $0.00
Enaineerina and Insbection (2096) $0.00
Total Street Liaht Fund $0.00
PROJECT COST SUMMARY
Total Estimated Construction Cost $3.733.369.46
Continaencies $186.668.47
Grand total estimated construction cost $3.920.037.93
Enaineerina and Construction Insoection (20%) $746.673.89
Riaht-of-Wav Acauisition $0.00
Advertisina $2.000.00
Judicial and Leaal Services $1.500.00
otifee $2.160.73
Total Estimated Proiect Cost $4.672.372.55
SUMMARY OF FUNDING SOURCES
Citv of Akron
Proverty’s Portion $0.00

Water Cavital Fund
Sewer Cavital Fund
Street Liaht Fund
Other Capital Budaet

Total Estimated Proiect Cost

0.00
$334.560.17
0.00
$4.337.812.37

$4.672.372.55




BIDDING SCHEDULE FOR: CSO Rack 13 Sewer Separation

TO THE DIRECTOR OF PUBLIC SERVICE OF THE CITY OF AKRON:

The undersigned proposes to furnish all labor, materials, and equipment for and construct the following improvement
and all other work incidental thereto, including any and all work and materials that may be necessary to connect the
work done with the adjoining work, in a proper and workmanlike manner, and according to the plans and profiles on
file in the Bureau of Engineering, and upon the terms and conditions of the specifications and form of contract bound
herewith and the rules and regulations of the City, and under the direction and to the satisfaction of the Director of
Public Service, at the following unit rates, to-wit:

PLEASE TYPE OR USE BLACK INK

(MUST BE TOTAL ITEM

e | e quTTY o | SVPLETED) | COST
FIGURES UNIT PRICE)
1 103.05|Contract Performance Bond 1[L.S.
2 201 |Clearing and Grubbing 1[L.S.
3 202|Rack 13 Removal, as per plan 1[L.S.
4 202|Pipe Removed 382]|L.F.
5 202|Pipe Abandoned 100]|L.F.
6 202|Wearing Course Removed 10721]S.Y.
7 203 |Excavation Including Embankment Construction 6886(C.Y.
8 203|Rock Excavation 100|C.Y.
9 207|Filter Fabric Fence 50(L.F.
10 2546 inch Ductile Iron Pipe 105|L.F.
11 25418 inch Ductile Iron Pipe 65|L.F.
12 2586 inch Valve 1{EACH
13 2596 inch x 6 inch Tee 1{EACH
14 259]6 inch 45 degree bend 9(EACH
15 259(8 inch 45 degree bend 4|EACH
16 259(6 inch solid sleeve 2|EACH




BIDDING SCHEDULE FOR: CSO Rack 13 Sewer Separation

(MUST BE TOTAL ITEM
e | e quTTY o | SVPLETED) | COST

FIGURES UNIT PRICE)

17 259(8 inch Romac Coupling 2|EACH

18 263|Tying Into Existing Main 4|EACH

19 407|Tack Coat 1072|GAL.

20 448|Asphalt Concrete Surface Course, 1-1/4 inch thick 596|C.Y.

21 455|Combination Curb and Gutter 3000|L.F.

22 455|6" x 18" Curb 1000]L.F.

23 456|Concrete Aprons, 6" Thick 1200|S.F.

24 456 |Concrete Walk, 4" Thick 4000(S.F.

25 456 |Concrete Walk, 6" Thick 2200|S.F.

26 456|Curb Ramps 6(EACH

27 503|Cofferdams, Cribs and Sheeting 1|Allow. $50,000.00 $50,000.00

28 552[12 inch Storm Sewer, Type A, Class B Bedding 1546|L.F.

29 552]12 inch Storm Sewer, Ductile Iron, Class B Bedding 120]L.F.

30 552[18 inch Storm Sewer, Type A, Class B Bedding 1100]|L.F.

31 552(30 inch Storm Sewer, Type A, Class B Bedding 1740]|L.F.

32 553]12 inch Inlet Connection, RCP, Class "B" Bedding 720]|L.F.

33 553]12 inch Inlet Connection, Ductile Iron, Class "B" Bedding 200]L.F.

34 5578 inch Sanitary Sewer, Class B Bedding 945|L.F.

35 557]12 inch Sanitary Sewer, Class B Bedding 767]|L.F.




BIDDING SCHEDULE FOR: CSO Rack 13 Sewer Separation

(MUST BE TOTAL ITEM
e | e quTTY o | SVPLETED) | COST
FIGURES UNIT PRICE)
36 559(6 inch Pipe Reconnections, VCP, Class B Bedding 75|L.F.
37 559(6 inch Pipe Bends, VCP, Class B Bedding 60|EACH
38 5606 inch House Lateral 1|EACH
39 561|Manhole Frame and Cover 1|EACH
40 562Manhole MH-2A on Sanitary Sewer 8|EACH
41 562|Manhole MH-2A on Storm Sewer 21{EACH
42 562|Manhole MH-2C on Storm Sewer 10|EACH
43 562|Manhole MH-2C on Sanitary Sewer 2|EACH
44 562|Manhole MH-2B on Storm Sewer 1{EACH
45 562[Manhole Adjusted 20(EACH
46 562[Manhole Reconstructed 4|EACH
47 562|Manhole Rebuilt 11|L.F.
48 563|Inlet Adjusted 40|EACH
49 563|No. 3 Inlet 10|EACH
50 603|Limestone for Driveway Reconstruction, 6" thick 1000]|S.Y.
51 604|Bank Run Gravel 3641|C.Y.
52 614|Maintaining Traffic 1[L.S.
53 619(Field Office 1|L.S.
54 623|Construction Layout Stakes 1[L.S.




BIDDING SCHEDULE FOR: CSO Rack 13 Sewer Separation

(MUST BE TOTAL ITEM

e | e quTTY o | SVPLETED) | COST

FIGURES UNIT PRICE)
55 624 |Mobilization 1[L.S.
56 SPEC|Existing Manhole Rehabilitation 300|(L.F.
57 SPEC|8 inch CIPPL 691|L.F.
58 SPEC|12 inch CIPPL 1111(L.F.
59 SPEC|10 inch CIPPL 250]L.F.
60 SPEC|15 inch CIPPL 286|L.F.
61 SPEC|18 inch CIPPL 500|(L.F.
62 SPEC|21 inch CIPPL 436|L.F.
63 SPEC|24 inch CIPPL 1020(L.F.
64 SPEC|30 inch CIPPL 1680(L.F.
65 SPEC|36 inch CIPPL 450(L.F.
66 SPEC|Bypass Pumping 1[L.S.
67 SPEC|Cleaning of Sewers 1[L.S.
68 SPEC|SIlip-Lining of Sewers 484|L.F.

UNOFFICIAL CONSTRUCTION COST:

PLEASE COMPLETE THE PROPOSAL FORMS BOUND HEREIN AND SUBMIT
THE ENTIRE BOOK. DO NOT REMOVE ANY PAGES. ALL ERASURES MUST BE

INITIALED AND DATED BY THE BIDDER.

DENOTES LUMP SUM - UNIT PRICE
NEED NOT BE COMPLETED

BIDDING SCHEDULE CONTINUED ON NEXT PAGE



FILE NO.
CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING
ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO.

REF. ITEM ESTIMATE ACTUAL COMPLETE
NO. NO.

DESCRIPTION QUANTITY UNIT _QUANTITY UNITPRICE TO DATE




FILE NO.
CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING
ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO.

REF. ITEM ESTIMATE ACTUAL COMPLETE
NO. NO.

DESCRIPTION QUANTITY UNIT _QUANTITY UNITPRICE TO DATE




FILE NO.
CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING
ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO.

REF. ITEM ESTIMATE ACTUAL COMPLETE
NO. NO. DESCRIPTION QUANTITY UNIT _QUANTITY UNITPRICE TO DATE

This is to certify that the work as listed above has
been completed in accordance with the contract
documents, that all items are paid for which previous
certificates for payment were issued and payments
received, and that the current payment is now due.

CONTRACTOR:

BY:

DATE:

PAYROLLS REVIEWED/QUANTITIES CHECKED BY:

PROJECT MANAGER

DATE:

DATE OF PROJECT WORK ACCEPTANCE

TOTAL COMPLETED TO DATE

STORED MATERIALS

TOTAL COMPLETED & STORED

LESS RETAINAGE

TOTAL EARNED LESS RETAINAGE

LESS PREVIOUS PAYMENTS

LESS ADDITIONAL DEDUCTIONS

CURRENT PAYMENT DUE

APPROVED:

CONSTRUCTION ENGINEER

APPROVED:

CITY ENGINEER



